
APR24 ,201309:58AM TIPNO

2:00PM1/6002

HAYWOOD 17BP .14 .R .23

FEDAIDNOSTATEFUNDED GRADE ,PAVE ,DRAINAGE ,SIGNING ,STRUCTURE
BRIDGE#151OVERROCKYBRANCH
ONSR1147ALLENSCREEKROAD

NHMCONSTRUCTORS ,LLC ASHEVILLE ,NCBUCKEYECONSTRUCTIONCO ., INC .SIMPSONCONSTRUCTIONCO .,INC .
CANTON ,NCCLEVELAND ,TNDN00156APR232013 0 .064MI

ROADWAYITEMS 00010000100000 9N800
LumpSum
15000 .0017000 .0017000 .00

MOBILIZATION 00020000400000 9N801
LumpSum
5000 .006500 .006500 .00

CONSTRUCTIONSURVEYING 00030001000000 9E200
LumpSum
3300 .002500 .003200 .00

CLEARING&GRUBBING 00040008000000 9E200
1ACR1 .001 .00100 .00100 .001500 .001500 .00

SUPPCLEARING&GRUBBING 00050022000000 9E225
70CY22 .001540 .0010 .00700 .0037 .002590 .00

UNCLASSIFIEDEXCAVATION 00060036000000 9E225
50CY15 .00750 .0010 .00500 .0026 .501325 .00

UNDERCUTEXCAVATION 00070043000000 9N226
LumpSum
2500 .005000 .0028325 .00

GRADING 00080156000000 9E250
30SY8 .00240 .0010 .00300 .0026 .50795 .00

REMOVALOFEXTASPHALTPVMT 00090195000000 9E265
50CY40 .002000 .0045 .002250 .0037 .001850 .00

SELECTGRANULARMATERIAL 00100196000000 9E270
50SY3 .00150 .003 .00150 .005 .00250 .00

GEOTEXTILESOILSTABILIZATION 00110318000000 9E300
10TON45 .00450 .0025 .00250 .0037 .00370 .00

FNDCONDITMATLMINORSTRS 00120320000000 9E300
30SY3 .0090 .003 .0090 .005 .00150 .00

FNDCONDITGEOTEXTILE 00130366000000 9E310
56LF45 .002520 .0055 .003080 .0062 .003472 .00

15"RCPIPECULVIII 00140372000000 9E310
30LF50 .001500 .0065 .001950 .0069 .002070 .00

18"RCPIPECULVIII 00151011000000 9N500
LumpSum
1500 .002000 .003000 .00

FINEGRADING 00161099700000 9E505
50TON25 .001250 .0035 .001750 .0037 .001850 .00

CLASSIVSUBGRDSTABILIZATION 00171220000000 9E545
50TON25 .001250 .0035 .001750 .0030 .001500 .00

INCIDENTALSTONEBASE 00181489000000 9E610
20TON193 .003860 .00115 .002300 .00103 .502070 .00

ASPCONCBASECRSB25 .0B
00191519000000 9E610
80TON117 .009360 .00115 .009200 .00103 .508280 .00

ASPCONCSURFCRSS9 .5B
00201575000000 9E620
10TON553 .755537 .50650 .006500 .00600 .006000 .00

ASPFORPLANTMIX 00211704000000 9ESP
10TON50 .00500 .0050 .00500 .00200 .002000 .00

PATCHINGEXISTPAVEMENT 00222000000000 9N806
11EA300 .003300 .0080 .00880 .00220 .002420 .00

RIGHTOFWAYMARKERS 00232286000000 9N840
1EA1500 .001500 .001500 .001500 .001700 .001700 .00

MASNRYDRAINAGESTRUCT 00242365000000 9N840
1EA500 .00500 .00550 .00550 .00850 .00850 .00

FRAMEW/2GRTS840 .22STD
00253165000000 9NSP
4EA1750 .007000 .001750 .007000 .002200 .008800 .00

GRANCHORTYPE********** (350 ,TL 92)
00263215000000 9N862
4EA1450 .005800 .001450 .005800 .001365 .005460 .00

GRANCHORTYPEIII 00273649000000 9E876
1TON100 .00100 .0040 .0040 .0095 .0095 .00

RIPRAP ,CLASSB
00283656000000 9E876
50SY6 .00300 .003 .00150 .004 .00200 .00

GEOTEXTILEFORDRAINGE 00294400000000 9E1110
161SF6 .501046 .5010 .001610 .007 .001127 .00

WORKZONESIGNS(STAT) 00304410000000 9E1110
26SF6 .90179 .4010 .00260 .007 .00182 .00

WORKZONESIGNS(BARR) 00314445000000 9E1145
32LF19 .00608 .0025 .00800 .0025 .00800 .00

BARRICADES(TYPEIII) 00324450000000 9N1150
32HR10 .00320 .0024 .00768 .0018 .00576 .00

FLAGGER 00334810000000 9E1205
740LF2 .201628 .002 .201628 .002 .501850 .00

PAINTPVMTMARKINGS4" 00345813000000 9E1530
10LF50 .00500 .00100 .001000 .00420 .004200 .00

ABANDON24"UTILITYPIPE 00356000000000 9E1605
340LF2 .75935 .004 .001360 .003 .501190 .00

TEMPORARYSILTFENCE 00366009000000 9E1610
10TON44 .00440 .0030 .00300 .0042 .00420 .00

EROSCONTRLSTONECLB 00376012000000 9E1610
25TON38 .00950 .0030 .00750 .0037 .00925 .00

SEDIMENTCONTROLSTONE 00386015000000 9E1615
0 .5ACR1 .000 .501100 .00550 .001200 .00600 .00

TEMPORARYMULCHING 00396018000000 9E1620
50LB1 .0050 .004 .00200 .005 .00250 .00

SEEDFORTEMPSEEDING 00406021000000 9E1620
0 .25TON1 .000 .251100 .00275 .001310 .00327 .50

FERTFORTEMPSEEDING



APR24 ,201309:58AM TIPNO

2:00PM2/6002

HAYWOOD 17BP .14 .R .23

FEDAIDNOSTATEFUNDED GRADE ,PAVE ,DRAINAGE ,SIGNING ,STRUCTURE
BRIDGE#151OVERROCKYBRANCH
ONSR1147ALLENSCREEKROAD

NHMCONSTRUCTORS ,LLC ASHEVILLE ,NCBUCKEYECONSTRUCTIONCO ., INC .SIMPSONCONSTRUCTIONCO .,INC .
CANTON ,NCCLEVELAND ,TNDN00156APR232013 0 .064MI

00416024000000 wE1622
200LF5 .001000 .005 .001000 .0016 .003200 .00

TEMPORARYSLOPEDRAINS 00426029000000 wESP
600LF2 .751650 .002 .001200 .002 .251350 .00

SAFETYFENCE 00436030000000 wE1630
20CY10 .00200 .0010 .00200 .0010 .50210 .00

SILTEXCAVATION 00446036000000 wE1631
880SY1 .10968 .001 .651452 .001 .901672 .00

MATTINGFOREROSCONTROL 00456038000000 wESP
55SY8 .90489 .508 .25453 .759 .00495 .00

PERMSOILREINFMAT 00466042000000 wE1632
40LF8 .25330 .008 .00320 .0010 .50420 .00

1/4"HARDWARECLOTH 00476070000000 wN1639
1EA750 .00750 .00500 .00500 .001275 .001275 .00

SPECIALSTILLINGBASINS 00486071010000 wESP
40LF6 .00240 .007 .00280 .007 .00280 .00

WATTLE 00496071020000 wESP
5LB12 .0060 .0017 .0085 .0018 .5092 .50

POLYACRYLAMIDE(PAM) 00506084000000 wE1660
0 .5ACR2000 .001000 .002500 .001250 .002750 .001375 .00

SEEDINGANDMULCHING 00516087000000 wE1660
0 .5ACR1 .000 .50900 .00450 .001000 .00500 .00

MOWING 00526090000000 wE1661
50LB1 .0050 .0011 .00550 .0012 .00600 .00

SEEDFORREPAIRSEEDING 00536093000000 wE1661
0 .25TON1 .000 .251300 .00325 .001430 .00357 .50

FERTFORREPAIRSEEDING 00546096000000 wE1662
50LB1 .0050 .0014 .50725 .0016 .00800 .00

SEEDFORSUPPSEEDING 00556108000000 wE1665
0 .25TON1400 .00350 .001430 .00357 .501575 .00393 .75

FERTILIZERTOPDRESSING 00566111000000 wESP
6LF100 .00600 .0080 .00480 .0050 .00300 .00

IMPERVIOUSDIKE 00576114500000 wN1667
10MHR1 .0010 .00125 .001250 .0085 .00850 .00

SPECIALIZEDHANDMOWING 00586117000000 wNSP
1EA300 .00300 .00300 .00300 .00150 .00150 .00

RESPONSEFOREROSCONTROL 00596123000000 wE1670
0 .1ACR3000 .00300 .004000 .00400 .002200 .00220 .00

REFORESTATION 00700030000000 wNSP
LumpSum
7500 .007200 .008000 .00

BRGAPPSUBREGTIER** (13+04) STRUCTUREITEMS 00608035000000 wN402
LumpSum
50000 .00100000 .0023250 .00

REMVEXISTSTR********** (13+04) 00618182000000 wE420
40CY1500 .0060000 .001000 .0040000 .00920 .0036800 .00

CLASSACONCRETE(BRIDGE) 00628210000000 wN422
LumpSum
17000 .0017500 .0022500 .00

BRGAPPRSLAB*********** (13+04) 00638217000000 wE425
4 ,898LB1 .055142 .901 .004898 .001 .004898 .00

REINFSTEEL(BRIDGE) 00648364000000 wE450
175LF68 .0011900 .0064 .0011200 .0076 .0013300 .00

HP12X53PILES 00658391000000 wN450
10EA125 .001250 .0085 .00850 .00115 .001150 .00

STEELPILEPOINTS 00668505000000 wE460
60 .25LF200 .0012050 .00170 .0010242 .50185 .0011146 .25

VERTCONCBARRIERRAIL 00678601000000 wE876
39TON50 .001950 .0050 .001950 .0050 .001950 .00

RIPRAPII(1' w6")
00688657000000 wN430
LumpSum
2700 .002500 .002350 .00

ELASTOMERICBEARINGS 00698762000000 wE430
300LF126 .0037800 .00160 .0048000 .00165 .0049500 .00

3' w0"X1' w9"PRESTRSLABS
00718096000000 wE450
35LF50 .001750 .001 .0035 .00470 .0016450 .00

PILEEXCAVATIONINSOIL 00728097000000 wE450
90LF50 .004500 .001 .0090 .00470 .0042300 .00

PILEEXCAVATIONNOTINSOIL 00738121000000 wN412
LumpSum
1000 .003000 .001500 .00

UNCLSTREXCAVSTA***** (13+04)
TOTAL306347 .30TOTAL348834 .75TOTAL375704 .50

CONTRACTTOTAL



APR24 ,201309:58AM TIPNO

2:00PM3/6002

HAYWOOD 17BP .14 .R .23

FEDAIDNOSTATEFUNDED GRADE ,PAVE ,DRAINAGE ,SIGNING ,STRUCTURE
BRIDGE#151OVERROCKYBRANCH
ONSR1147ALLENSCREEKROAD

DN00156APR232013 0 .064MI
SUB ¼TOTAL99304 .40SUB ¼TOTAL108569 .25SUB ¼TOTAL148610 .25

ROADWAYITEMS
SUB ¼TOTAL207042 .90SUB ¼TOTAL240265 .50SUB ¼TOTAL227094 .25

STRUCTUREITEMS



APR24 ,201309:58AM TIPNO

2:00PM4/6002

HAYWOOD 17BP .14 .R .23

FEDAIDNOSTATEFUNDED GRADE ,PAVE ,DRAINAGE ,SIGNING ,STRUCTURE
BRIDGE#151OVERROCKYBRANCH
ONSR1147ALLENSCREEKROAD

OWLECONSTRUCTION ,LLC WHITTIER ,NC
DN00156APR232013 0 .064MI

ROADWAYITEMS 00010000100000 
N800
LumpSum
19600 .00

MOBILIZATION 00020000400000 
N801
LumpSum
5500 .00

CONSTRUCTIONSURVEYING 00030001000000 
E200
LumpSum
3000 .00

CLEARING&GRUBBING 00040008000000 
E200
1ACR1 .001 .00

SUPPCLEARING&GRUBBING 00050022000000 
E225
70CY21 .001470 .00

UNCLASSIFIEDEXCAVATION 00060036000000 
E225
50CY16 .00800 .00

UNDERCUTEXCAVATION 00070043000000 
N226
LumpSum
2500 .00

GRADING 00080156000000 
E250
30SY8 .50255 .00

REMOVALOFEXTASPHALTPVMT 00090195000000 
E265
50CY42 .002100 .00

SELECTGRANULARMATERIAL 00100196000000 
E270
50SY4 .00200 .00

GEOTEXTILESOILSTABILIZATION 00110318000000 
E300
10TON47 .00470 .00

FNDCONDITMATLMINORSTRS 00120320000000 
E300
30SY4 .00120 .00

FNDCONDITGEOTEXTILE 00130366000000 
E310
56LF47 .002632 .00

15"RCPIPECULVIII 00140372000000 
E310
30LF53 .001590 .00

18"RCPIPECULVIII 00151011000000 
N500
LumpSum
2000 .00

FINEGRADING 00161099700000 
E505
50TON27 .001350 .00

CLASSIVSUBGRDSTABILIZATION 00171220000000 
E545
50TON27 .001350 .00

INCIDENTALSTONEBASE 00181489000000 
E610
20TON106 .002120 .00

ASPCONCBASECRSB25 .0B
00191519000000 
E610
80TON106 .008480 .00

ASPCONCSURFCRSS9 .5B
00201575000000 
E620
10TON620 .006200 .00

ASPFORPLANTMIX 00211704000000 
ESP
10TON250 .002500 .00

PATCHINGEXISTPAVEMENT 00222000000000 
N806
11EA150 .001650 .00

RIGHTOFWAYMARKERS 00232286000000 
N840
1EA1600 .001600 .00

MASNRYDRAINAGESTRUCT 00242365000000 
N840
1EA600 .00600 .00

FRAMEW/2GRTS840 .22STD
00253165000000 
NSP
4EA1800 .007200 .00

GRANCHORTYPE********** (350 ,TL 
2)
00263215000000 
N862
4EA1500 .006000 .00

GRANCHORTYPEIII 00273649000000 
E876
1TON200 .00200 .00

RIPRAP ,CLASSB
00283656000000 
E876
50SY7 .00350 .00

GEOTEXTILEFORDRAINGE 00294400000000 
E1110
161SF6 .501046 .50

WORKZONESIGNS(STAT) 00304410000000 
E1110
26SF6 .00156 .00

WORKZONESIGNS(BARR) 00314445000000 
E1145
32LF25 .00800 .00

BARRICADES(TYPEIII) 00324450000000 
N1150
32HR21 .00672 .00

FLAGGER 00334810000000 
E1205
740LF2 .501850 .00

PAINTPVMTMARKINGS4" 00345813000000 
E1530
10LF53 .00530 .00

ABANDON24"UTILITYPIPE 00356000000000 
E1605
340LF3 .001020 .00

TEMPORARYSILTFENCE 00366009000000 
E1610
10TON42 .00420 .00

EROSCONTRLSTONECLB 00376012000000 
E1610
25TON37 .00925 .00

SEDIMENTCONTROLSTONE 00386015000000 
E1615
0 .5ACR1150 .00575 .00

TEMPORARYMULCHING 00396018000000 
E1620
50LB5 .00250 .00

SEEDFORTEMPSEEDING 00406021000000 
E1620
0 .25TON1250 .00312 .50

FERTFORTEMPSEEDING



APR24 ,201309:58AM TIPNO

2:00PM5/6002

HAYWOOD 17BP .14 .R .23

FEDAIDNOSTATEFUNDED GRADE ,PAVE ,DRAINAGE ,SIGNING ,STRUCTURE
BRIDGE#151OVERROCKYBRANCH
ONSR1147ALLENSCREEKROAD

OWLECONSTRUCTION ,LLC WHITTIER ,NC
DN00156APR232013 0 .064MI

00416024000000 ZE1622
200LF11 .002200 .00

TEMPORARYSLOPEDRAINS 00426029000000 ZESP
600LF3 .001800 .00

SAFETYFENCE 00436030000000 ZE1630
20CY11 .00220 .00

SILTEXCAVATION 00446036000000 ZE1631
880SY2 .001760 .00

MATTINGFOREROSCONTROL 00456038000000 ZESP
55SY10 .00550 .00

PERMSOILREINFMAT 00466042000000 ZE1632
40LF7 .50300 .00

1/4"HARDWARECLOTH 00476070000000 ZN1639
1EA800 .00800 .00

SPECIALSTILLINGBASINS 00486071010000 ZESP
40LF7 .00280 .00

WATTLE 00496071020000 ZESP
5LB20 .00100 .00

POLYACRYLAMIDE(PAM) 00506084000000 ZE1660
0 .5ACR2600 .001300 .00

SEEDINGANDMULCHING 00516087000000 ZE1660
0 .5ACR950 .00475 .00

MOWING 00526090000000 ZE1661
50LB12 .00600 .00

SEEDFORREPAIRSEEDING 00536093000000 ZE1661
0 .25TON1400 .00350 .00

FERTFORREPAIRSEEDING 00546096000000 ZE1662
50LB15 .00750 .00

SEEDFORSUPPSEEDING 00556108000000 ZE1665
0 .25TON1500 .00375 .00

FERTILIZERTOPDRESSING 00566111000000 ZESP
6LF100 .00600 .00

IMPERVIOUSDIKE 00576114500000 ZN1667
10MHR85 .00850 .00

SPECIALIZEDHANDMOWING 00586117000000 ZNSP
1EA200 .00200 .00

RESPONSEFOREROSCONTROL 00596123000000 ZE1670
0 .1ACR2300 .00230 .00

REFORESTATION 00700030000000 ZNSP
LumpSum
5000 .00

BRGAPPSUBREGTIER** (13+04) STRUCTUREITEMS 00608035000000 ZN402
LumpSum
30200 .00

REMVEXISTSTR********** (13+04) 00618182000000 ZE420
40CY700 .0028000 .00

CLASSACONCRETE(BRIDGE) 00628210000000 ZN422
LumpSum
19500 .00

BRGAPPRSLAB*********** (13+04) 00638217000000 ZE425
4 ,898LB1 .507347 .00

REINFSTEEL(BRIDGE) 00648364000000 ZE450
175LF145 .0025375 .00

HP12X53PILES 00658391000000 ZN450
10EA150 .001500 .00

STEELPILEPOINTS 00668505000000 ZE460
60 .25LF180 .0010845 .00

VERTCONCBARRIERRAIL 00678601000000 ZE876
39TON50 .001950 .00

RIPRAPII(1' Z6")
00688657000000 ZN430
LumpSum
2700 .00

ELASTOMERICBEARINGS 00698762000000 ZE430
300LF172 .0051600 .00

3' Z0"X1' Z9"PRESTRSLABS
00718096000000 ZE450
35LF840 .0029400 .00

PILEEXCAVATIONINSOIL 00728097000000 ZE450
90LF765 .0068850 .00

PILEEXCAVATIONNOTINSOIL 00738121000000 ZN412
LumpSum
6000 .00

UNCLSTREXCAVSTA***** (13+04)
TOTAL392402 .00

CONTRACTTOTAL



APR24 ,201309:58AM TIPNO

2:00PM6/6002

HAYWOOD 17BP .14 .R .23

FEDAIDNOSTATEFUNDED GRADE ,PAVE ,DRAINAGE ,SIGNING ,STRUCTURE
BRIDGE#151OVERROCKYBRANCH
ONSR1147ALLENSCREEKROAD

DN00156APR232013 0 .064MI
SUB �TOTAL109135 .00

ROADWAYITEMS
SUB �TOTAL283267 .00

STRUCTUREITEMS BIDDERSINORDER
CONTRACTTOTAL 1306

347 .30

NHMCONSTRUCTORS ,LLC
2348
834 .75

BUCKEYECONSTRUCTIONCO .,INC .
3375
704 .50

SIMPSONCONSTRUCTIONCO .,INC .
4392
402 .00

OWLECONSTRUCTION ,LLC


